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CONSTRUCTION COST ENGINEERING OF BOSTOR

Perimeter 791 If 637 If

20050 SF Schools

Year 2022

Warwick, RI, Tollgate HS, CTC Bldg.,Schem. Budget Estimate

2 Level Structal Steel W/ Composite Siding & MetalL Stud BU
Level one 27,275 sf Level two 17,869 sf Total floor area 45,144 sf

Total roof area 27,275 sf

Cost File 2022 PROVIDENCE UNION AV

21 0603

Last Updated
1/6/2023 5:12:49 PM

Description Quantity ~ Unit Unit Cost

Extended Cost

01 General Requirements

36,400

36,400

52,000

52,000

01 3100 Project Management and Coordination
Insurance, 1% 26000 JOB 1.40
01 31 00 Project Management and Coordination
01 41 26 Permit Requirements
Permit fee $20/m 2600 JOB 20.00
01 41 26 Pemnit Requirements
01 50 00

Rubbish removal, 40 cy capacity 8 LOAD 840.00

01 50 00 Temporary Facilities and Controls

Temporary Facilities and Controls

6,720

6,720

02 EXxisting Conditions

02 41 16.13  Building Demolition
Labor only, wreckers 6 DAY 975.01
02 41 16.13 Building Demolition
028213 Asbestos Abatement
Asbestos removal, allowance 1 allow 0.00
$500,000 not in total
028213 Asbestos Abatement
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Warwick, Rl, Tollgate HS, CTC Bldg.,Schem. Budget Estimate 21 0603

04 Masonry
Description Quantity  Unit Unit Cost Extended Cost
04 Masonry
04 20 00 Unit Masonry
Cmu, partition, 8" thick 3800 SF 16.11 61,224
Cmu, bond beam, 8"thick 1900 LF 20.42 38,796
04 20 00 Unit Masonry 100,020

06 Wood, Plastics, and Composites

06 11 00 Wood Framing
Labor only, carpenter 30 DAY 836.31 25,089
Blocking, wood 2"x4 1 MBF 4725.43 4,725
06 11 00 Wood Framing 29,815
06 40 00 Architectural Woodwork
Miscl. 1 EA 7000.00 7,000
06 40 00 Architectural Woodwork 7,000

07 Thermal and Moisture Protection

07 90 00 Joint Protection
Caulking, backer rod polyeth. 1/4 1000 LF 2.50 2,498
Caulking, butyl 1/4"x1/2",154lf/gal 1000 LF 5.09 5,085
07 90 00 Joint Protection 7,583

08 Openings

081113 Hollow Metal Doors and Frames
H.m. door, 1-3/4" 209, 3x7 type a 20 EA 538.39 10,768
081113 Hollow Metal Doors and Frames 10,768

09 Finishes
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Warwick, RI, Tollgate HS, CTC Bldg.,Schem. Budget Estimate

21 0603

09 Finishes

Description Quantity  Unit Unit Cost
09 20 00 Plaster and Gypsum Board
Drywall, hi impact, 5/8" on walls t&f 19800 SF 3.62
09 20 00 Plaster and Gypsum Board
09 22 26 Suspension Systems
Suspension system, 20050 SF 3.64
09 22 26 Suspension Systems
093013 Ceramic Tiling
Ceramic tile, walls 4 1/2 300 SF 14.99
Cementitious, backerboard 5/8" t. 300 SF 7.48
09 30 13 Ceramic Tiling
09 30 16 Quany Tiling
Quarry tile, red flr,6"x6"x1/2",mud 8950 SF 18.85
Quarry tile, base 5 4000 LF 23.12
09 30 16 Quarny Tiling
09 51 23 Acoustical Tile Ceilings
Ceiling tile, 2' x 4' 20050 SF 8.24
09 51 23 Acoustical Tile Ceilings
09 65 00 Resilient Flooring
Floor vinyl, straight base, 4 355 LF 3.54
Resilient, vct 12"x12" 1/8"t, luxery 4500 SF 4.34
09 65 00 Resilient Flooring
09 67 00 Fluid-Applied Flooring
Epoxy, chip flooring, Auto 4797 SF 12.31
09 67 00 Fluid-Applied Flooring
09 72 00 Wall Coverings
Vinyl wall covering, 20 oz. culinary 5000 SF 3.24
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71,734

71,734

73,008

73,008

4,496
2,245

6,741

168,690
92,464

261,153

165,246

165,246

1,258
19,517

20,775

59,058

59,058

16,175
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09 Finishes

Description Quantity  Unit Unit Cost Extended Cost
09 72 00 Wall Coverings 16,175
09 90 00 Painting and Coating
Paint, gwb 50000 SF 0.70 35,000
Paint exposed construction 4700 SF 0.70 3,290
Paint, int door/frame 2coat,w/brush 15 EA 124.43 1,866
09 90 00 Painting and Coating 40,156

10 Specialties

1011 16 Markerboards
Markerboards 200 SF 14.00 2,800
Tack boards 200 SF 14.00 2,800
Display case 16' 1 EA 2100.00 2,100
10 11 16 Markerboards 7,700
10 14 00 Signage
Signage, interior 1 TOTAL 7700.00 7,700
Signage, exterior 1 TOTAL 7700.00 7,700
10 14 00 Signage 15,400
1021 13 Toilet Compartments
Partition, toilet cubicle,door 20 EA 645.33 12,907
Partition, toilet cubicle,handicap 5 EA 1790.17 8,951
Partition, toilet cubicle,ceil hung 15 EA 1020.17 15,303
Partition, urinal screen,18"w,pl la 5 EA 566.08 2,830
102113 Toilet Compartments 39,990
10 28 00 Toilet, Bath, and Laundry Accessories
Accessories, bathroom 10 EA 1430.95 14,310
10 28 00 Toilet, Bath, and Laundry Accessories 14,310
10 43 31 Respiration Equipment
Life Safety Equipment 1 EA 3500.00 3,500
10 43 31 Respiration Equipment 3,500
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10 Specialties

Description Quantity  Unit Unit Cost Extended Cost
10 44 00 Fire Protection Specialties
Fire extinguisher, cabinet, alum 4 EA 332.04 1,328
Fire extinguisher, all purpose, 10# 4 EA 99.28 397
10 44 00 Fire Protection Specialties 1,725
1044 19 Fire Blankets
Fire Blankets 1 EA 700.00 700
1044 19 Fire Blankets 700
10 51 00 Lockers
Lockers, bench, lam. maple top 20 LF 34.60 692
Lockers, bench, pedestails stl.pipe 4 EA 83.82 335
Lockers, wire type kitchen 20 OPNG 318.83 6,377
10 51 00 Lockers 7,404
10 51 43 Wire Mesh Storage Lockers
Vocation & Tech Lockers 20 EA 972.08 19,442
10 51 43 Wire Mesh Storage Lockers 19,442
11 Equipment
11 40 00 Foodservice Equipment
Kitchen culinary arts 1 LSUM 400000.00 400,000
11 40 00 Foodservice Equipment 400,000
12 Fumishings
1224 13 Roller Window Shades
Blinds,rollar shades 40 SF 20000.00 800,000
1224 13 Roller Window Shades 800,000

21 Fire Suppression
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21 Fire Suppression

Description Quantity  Unit Unit Cost Extended Cost
211100 Facility Fire-Suppression Water-Service
Sprinklers 45144 SF 7.00 316,008
211100 Facility Fire-Suppression Water-Service Pipi 316,008

22 Plumbing

221343 Facility Packaged Sewage Pumping Stati
Duplex sewage ejector, 4", 3 hp 2 ea 3414.71 6,829
inside the bldg
New sewage ejector pit 5' x 7' 1 EA 15526.16 15,526
fiberglass inside the bldg
Duplex sewage ejector, 20amp 3 1 ea 30000.00 30,000
phase circuit from panel to controler
Excavation, hyd.execav.1.5cy & 10 cy 143.23 1,432
backfill
SS cover 66" gas tight inside the 1 EA 4594.86 4,595
bldg
Excavation, and remove the old one 1 ea 3580.63 3,581
Patching Floor 20sf 20 sf 100.51 2,010
221343 Facility Packaged Sewage Pumping Stations 63,974
224000 Plumbing Fixtures
Plumbing remove and replace fixtures 48 Fixtures 6860.00 329,280
224000 Plumbing Fixtures 329,280
26 Electrical
26 00 00 Electrical
Electrical 20050 SF 25.00 501,250
26 00 00 Electrical 501,250

27 Communications

27 00 00 Communications
Public Address System 1 Total 30000.00 30,000
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27 Communications

Description Quantity  Unit Unit Cost Extended Cost
27 00 00 Communications 30,000
27 41 00 Audio-Video Systems
Audio-Video 20050 SF 8.40 168,420
27 4100 Audio-Video Systems 168,420
Sub Total 3,689,305 184.01/ SF
Profit 8 % 295,144
Bond 2 % 73,786
Grand Total 4,058,235 202.41/SF
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